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Section B ~ Supplies or Services and Prices

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

1000 1 Lot I
TIH 16 PRODUCTION

FPI

INCLUDES MATERIAL AND LABOR RELATED TO PRODUCTION QOF
TECHNOLOGY INSERTION HARDWARE.

MAXIMUM AMOUNT FOR THIS CLIN SHALL REFLECT THE OFFEROR'S
TOTAL TARGET PRICE (TARGET COST + TARGET PROFIT). MAXIMUM
AMOUNT SHALL NOT EXCEED $132,632,660.

CEILING PRICE SHALL BE ESTABLISHED AT 125% OF TARGET COST.
FOB: Origin

TARGET COST
TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET 60/40
SHARE RATIO BELOW TARGET 60/40
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
1001 UNDEFINED Lot UNDEFINED ]
TIH 16 MATERIALS

CPIT

APU, EDM, PRE-CABLE KIT, AND OTHER MATERIALS NOT RELATED
TO PRODUCTION. EXCLUDES ODC MATERIAL (ONE-OFF
EQUIPMENT/TEST EQUIPMENT, ETC.) AND SPARES/REPAIRS
MATERIALS.

MATERIAL COSTS, EXCLUDING FEE, SHALL NOT EXCEED $10,705,000.
MAXIMUM AMOUNT FOR THIS CLIN WILL BE ESTABLISHED BASED
ON APPLICATION OF OFFEROR'S PROPOSED FIXED FEE PERCENTAGE
TO THE MATERIAL COST AMOUNT.

FOB: Origin

MAX COST
FIXED FEE
TOTAL MAX COST + FEE

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

1002 57,070 Hours e

TIH 16 NON-RECURRING ENGINEERING-YEAR |
CPIF

INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TI 16,
LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION
PROGRAM SUPPORT.

FOB: Origin

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET 60/40
SHARE RATIO BELOW TARGET 60/40
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
1003 105,210 Hours [ I
TIH 16 NON-RECURRING ENGINEERING-YEAR 2
CPIF
INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TI 16,
LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION
PROGRAM SUPPORT.
FOB: Origin
TARGET COST I
TARGET FEE I
I
TOTAL TGT COST + FEE
MINIMUM FEE ]
MAXIMUM FEE ]
SHARE RATIO ABOVE TARGET 60/40

SHARE RATIO BELOW TARGET 60/40



ITEM NO

1004

ITEM NO

1005

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
30,570 Hours E ]
TIH 16 NON-RECURRING ENGINEERING-YEAR 3
CPIF

INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TI 16,
LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION
PROGRAM SUPPORT.

FOB: Origin
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1,340 Hours -
TIH [6 NON-RECURRING ENGINEERING-YEAR 4
CPIF

INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TI 16,
LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION
PROGRAM SUPPORT.

FOB: Origin

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
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MAX AMOUNT

o
<
Ny
o

60/40

MAX AMOUNT

60/40
60/40




ITEM NO

1006

ITEM NO

1007

SUPPLIES/SERVICES

MAX UNIT UNIT PRICE
QUANTITY
1,170 Hours I

TIH 16 NON-RECURRING ENGINEERING-YEAR 5

CPIF

INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TI 16,
LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION

PROGRAM SUPPORT.
FOB: Origin

SUPPLIES/SERVICES

TIH 16 ODC/TRAVEL
COST

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED

OTHER DIRECT COSTS AND TRAVEL COSTS ASSOCIATED WITH
DESIGN, IMPLEMENTATION, PRODUCTION, AND INSTALLATION OF

TI 16.

MAXIMUM AMOUNT OF THIS CLIN SHALL NOT EXCEED $1,030,000.

FOB: Origin

MAX COST
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MAX AMOUNT

60/40
60/40

MAX AMOUNT



ITEM NO

1008

ITEM NO

1009

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
TIH 16 REPAIRS/SPARES
CPFF

LABOR AND MATERIAL ASSOCIATED WITH MAINTAINING
SPARES/REPAIRS FOR TI {6 HARDWARE, INCLUDING RIP-
OUT/INSTALL SUPPORT, MC-SABT, AND POST PRODUCTION ILS.

COSTS SHALL NOT EXCEED $2,580,000. MAXIMUM AMOUNT FOR
THIS CLIN WILL BE ESTABLISHED BASED ON APPLICATION OF
OFFEROR'S PROPOSED FIXED FEE PERCENTAGE TO THIS COST
AMOUNT.

FOB: Origin
MAX COST
FIXED FEE
TOTAL MAX COST + FEE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY
UNDEFINED Lot
TIH 16 AND 18 DATA SUBMITTALS

COST

IN ACCORDANCE WITH THE DD1423 CONTRACT DATA
REQUIREMENTS LIST, EXHIBIT A.

DATA ITEMS ARE NOT SEPARATELY PRICED.
FOB: Origin

MAX COST
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MAX AMOUNT

MAX AMOUNT

NSP

UNDEFINED
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ITEM NO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

2000 ! toc I

OPTION TIH 18 PRODUCTION
FPI

INCLUDES MATERIAL AND LABOR RELATED TO PRODUCTION OF
TECHNOLOGY INSERTION HARDWARE.

MAXIMUM AMOUNT FOR THIS CLIN SHALL REFLECT THE OFFEROR'S
TOTAL TARGET PRICE (TARGET COST + TARGET PROFIT). MAXIMUM
AMOUNT SHALL NOT EXCEED $158,742,141,

CEILING PRICE SHALL BE ESTABLISHED AT 125% OF TARGET COST.
FOB: Origin

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET 60/40
SHARE RATIO BELOW TARGET 60/40




ITEM NO

2001
OPTION

ITEM NO

2002
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED

TIH 18 MATERIALS
CPFF

APU, EDM, PRE-CABLE KIT, AND OTHER MATERIALS NOT RELATED
TO PRODUCTION. EXCLUDES ODC MATERIAL (ONE-OFF
EQUIPMENT/TEST EQUIPMENT, ETC.) AND SPARES/REPAIRS
MATERIALS.

MATERIAL COSTS, EXCLUDING FEE, SHALL NOT EXCEED $10,770,000.

MAXIMUM AMOUNT FOR THIS CLIN WILL BE ESTABLISHED BASED

ON APPLICATION OF OFFEROR'S PROPOSED FIXED FEE PERCENTAGE

TO THIS MATERIAL COST AMOUNT.

FOB: Origin
MAX COST
FIXED FEE
TOTAL MAX COST + FEE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
60,980 Hours I
TIH 18 NON-RECURRING ENGINEERING-YEAR 3
CPIF

INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TI 18,

LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION
PROGRAM SUPPORT.

FOB: Origin

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
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MAX AMOUNT

MAX AMOUNT

60/40
60/40
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

2003 98,310 Hours -

OPTION TIH 18 NON-RECURRING ENGINEERING-YEAR 4

CPIF

INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TI 18,
LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION

PROGRAM SUPPORT.
FOB: Origin

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

I.Jﬂ |

SHARE RATIO ABOVE TARGET 60/40
SHARE RATIO BELOW TARGET 60/40




ITEM NO

2004
OPTION

ITEM NO

2005
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
57,510 Hours ]
TIH 18 NON-RECURRING ENGINEERING-YEAR 5
CPIF

INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TI 18,
LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION
PROGRAM SUPPORT.

FOB: Origin
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
2,120 Hours [
TIH 18 NON-RECURRING ENGINEERING-YEAR 6
CPIF

INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TT 18,
LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION
PROGRAM SUPPORT.

FOB: Origin

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
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MAX AMOUNT

|

60/40
60/40

MAX AMOUNT

60/40
60/40




ITEM NO

2006
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
2,120 Hours -
TIH [8 NON-RECURRING ENGINEERING-YEAR 7
CPIF

INCLUDES ENGINEERING FOR THE DESIGN/DEVELOPMENT OF TI 18,
LABOR ASSOCIATED WITH PRODUCTION OF APU(S), LABOR
ASSOCIATED WITH PRE-CABLE KIT ASSEMBLY, AND PRODUCTION
PROGRAM SUPPORT.

FOB: Origin

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
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MAX AMOUNT

60/40
60/40
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
2007 UNDEFINED Lot UNDEFINED ]
OPTION TIH 18 ODC/TRAVEL
COST

OTHER DIRECT COSTS AND TRAVEL COSTS ASSOCIATED WITH
DESIGN, IMPLEMENTATION, PRODUCTION, AND INSTALLATION OF
TI 18.

MAXIMUM AMOUNT OF THIS CLIN SHALL NOT EXCEED $1,055,000.
FOB: Origin

ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

2008 UNDEFINED Lot UNDEFINED I

OPTION TIH 18 REPAIRS/SPARES
CPIF

LABOR AND MATERIAL ASSOCIATED WITH MAINTAINING
SPARES/REPAIRS FOR T1 18 HARDWARE, INCLUDING RIP-
OUT/INSTALL SUPPORT, MC-SABT, AND POST PRODUCTION ILS.

COSTS SHALL NOT EXCEED $2,580,000. MAXIMUM AMOUNT FOR
THIS CLIN WILL BE ESTABLISHED BASED ON APPLICATION OF
OFFEROR'S PROPOSED FIXED FEE PERCENTAGE TO THIS COST
AMOUNT.

FOB: Origin

MAX COST
FIXED FEE

TOTAL MAX COST + FEE




ITEM NO

2009
OPTION

SUPPLIES/SERVICES

QUANTITY

TIH 18 PRODUCTION (RAN)
FPI

FOR ROYAL AUSTRALIAN NAVY (RAN). INCLUDES MATERIAL AND

MAX

|

UNIT UNIT PRICE

o

LABOR RELATED TO PRODUCTION OF TECHNOLOGY INSERTION

HARDWARE.

MAXIMUM AMOUNT FOR THIS CLIN SHALL REFLECT THE OFFEROR'S
TOTAL TARGET PRICE (TARGET COST + TARGET PROFIT). MAXIMUM

AMOUNT SHALL NOT EXCEED $8,970,000.

CEILING PRICE SHALL BE ESTABLISHED AT 125% OF TARGET COST.

FOB: Origin

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
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MAX AMOUNT

60/40
60/40




ITEM NO

2010
OPTION
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SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
UNDEFINED Lot UNDEFINED I
TIH 18 MATERIALS (RAN)

CPFF

FOR ROYAL AUSTRALIAN NAVY (RAN). APU, EDM, PRE-CABLE KIT,
AND OTHER MATERIALS NOT RELATED TO PRODUCTION.
EXCLUDES ODC MATERIAL (ONE-OFF EQUIPMENT/TEST
EQUIPMENT, ETC.) AND SPARES/REPAIRS MATERIALS.

MATERIAL COSTS, EXCLUDING FEE, SHALL NOT EXCEED $340,000.
MAXIMUM AMOUNT FOR THIS CLIN WILL BE ESTABLISHED BASED
ON APPLICATION OF OFFEROR'S PROPOSED FIXED FEE PERCENTAGE
TO THE MATERIAL COST AMOUNT.

FOB: Origin

MAX COST
FIXED FEE

TOTAL MAX COST + FEE
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
2011 8,701 Hours ] I
OPTION TIH 18 NON-RECURRING ENGINEERING-YEAR 3

CPIF

FOR ROYAL AUSTRALIAN NAVY (RAN). INCLUDES ENGINEERING FOR
THE DESIGN/DEVELOPMENT OF TI 18, LABOR ASSOCIATED WITH
PRODUCTION OF APU(S), LABOR ASSOCIATED WITH PRE-CABLE KIT
ASSEMBLY, AND PRODUCTION PROGRAM SUPPORT.

FOB: Origin

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET 60/40
SHARE RATIO BELOW TARGET 60/40




ITEM NO

2012
OPTION

SUPPLIES/SERVICES

TIH 18 NON-RECURRING ENGINEERING-YEAR 4

CPIF

FOR ROYAL AUSTRALIAN NAVY (RAN). INCLUDES ENGINEERING FOR
THE DESIGN/DEVELOPMENT OF TI 18, LABOR ASSOCIATED WITH
PRODUCTION OF APU(S), LABOR ASSOCIATED WITH PRE-CABLE KIT
ASSEMBLY, AND PRODUCTION PROGRAM SUPPORT.

FOB: Origin

MAX
QUANTITY
15,700
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UNIT UNIT PRICE MAX AMOUNT

Hours - I
TARGET COST I
TARGET FEE ]
TOTAL TGT COST + FEE I
MINIMUM FEE ]
MAXIMUM FEE ]

SHARE RATIO ABOVE TARGET 60/40
60/40

SHARE RATIO BELOW TARGET
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

2013 360 Hours e

OPTION TIH 18 NON-RECURRING ENGINEERING-YEAR 5
CPIF

FOR ROYAL AUSTRALIAN NAVY (RAN). INCLUDES ENGINEERING FOR
THE DESIGN/DEVELOPMENT OF TI 18, LABOR ASSOCIATED WITH
PRODUCTION OF APU(S), LABOR ASSOCIATED WITH PRE-CABLE KIT
ASSEMBLY, AND PRODUCTION PROGRAM SUPPORT.

FOB: Origin

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET 60/40
SHARE RATIO BELOW TARGET 60/40




ITEM NO

2014
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
360 Hours -
TIH 18 NON-RECURRING ENGINEERING-YEAR 6
CPIF

FOR ROYAL AUSTRALIAN NAVY (RAN). INCLUDES ENGINEERING FOR
THE DESIGN/DEVELOPMENT OF TI 18, LABOR ASSOCIATED WITH
PRODUCTION OF APU(S), LABOR ASSOCIATED WITH PRE-CABLE KIT
ASSEMBLY, AND PRODUCTION PROGRAM SUPPORT.

FOB: Origin

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
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MAX AMOUNT

60/40
60/40



ITEM NO

2015
OPTION

ITEM NO

2016
OPTION

N00253-14-D-0004

Page 22 of 81
SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
360 Hours . [
TIH 18 NON-RECURRING ENGINEERING-YEAR 7

CPIF

FOR ROYAL AUSTRALIAN NAVY (RAN). INCLUDES ENGINEERING FOR
THE DESIGN/DEVELOPMENT OF TI 18, LABOR ASSOCIATED WITH
PRODUCTION OF APU(S), LABOR ASSOCIATED WITH PRE-CABLE KIT
ASSEMBLY, AND PRODUCTION PROGRAM SUPPORT.

FOB: Origin
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE
SHARE RATIO ABOVE TARGET 60/40
SHARE RATIO BELOW TARGET 60/40
SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
UNDEFINED Lot UNDEFINED ]
TIH 18 ODC/TRAVEL (RAN)
COST

FOR ROYAL AUSTRALIAN NAVY (RAN). OTHER DIRECT COSTS AND
TRAVEL COSTS ASSOCIATED WITH DESIGN, IMPLEMENTATION,
PRODUCTION, AND INSTALLATION OF TI 18.

MAXIMUM AMOUNT OF THIS CLIN SHALL NOT EXCEED $20,000.
FOB: Origin

MAX COST

SECTION B NOTES
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Unless a specific CLIN is identified in the individual note, the notes apply to all CLINs.
NOTE 1 — The minimum guarantee for the contract is $350,000.
NOTE 2 — The Government reserves the right to issue delivery orders and task orders via facsimile or by other
electronic commerce methods. The Government may also issue Technical Instructions in accordance with NAVSEA

5252.242-9115 TECHNICAL INSTRUCTIONS (APR 1999), included in Section H.

NOTE 3 — The following table incorporates the proposed fee and profit percentages for CLINs 1000, 1001, 1002
through 1006, 1008, 2000, 2001, 2002 through 2006, 2008, 2009, 2010, and 2011 through 2015:

CLIN: | FEE /PROFIT TYPE RATE
1000 | Target Profit (FPI)
2000 | Target Profit (FPI)
2009 | Target Profit (FPI)

1001 | Fixed Fee (CPFF)
1008 | Fixed Fee (CPFF)
2001 | Fixed Fee (CPFF)
2008 | Fixed Fee (CPFF)
2010 | Fixed Fee (CPFF)

1002 | Target Fee (CPIF)

to Minimum Fee (CPIF)
1006 | Maximum Fee (CPIF)
2002 | Target Fee (CPIF)

to Minimum Fee (CPIF)
2006 | Maximum Fee (CPIF)
2011 | Target Fee (CPIF)

to Minimum Fee (CPIF)
2015 | Maximum Fee (CPIF)

NOTE 4 - CLINs 1007, 2007, and 2016 are Cost Reimbursable only. No Profit or Fee shall be associated with these
CLINs. Maximum cost for each CLIN has been established in Section B.

NOTE 5 — Although CLIN 1009 is listed in the schedule as Not Separately Priced (NSP), the Offeror shall complete the
"Estimated Total Price” block of each data item on the Contract Data Requirements List(s), attached as Exhibit A hereto.

NOTE 6 — The Option CLINs 2000 through 2016, to which the option clause FAR 52.217-9 in SECTION I applies,
shall be supplied only if and to the extent said option CLINS are exercised and delivery/task orders are issued.

HQ B-2-0017

REFUNDS (SPARES AND SUPPORT EQUIPMENT) (NAVSEA) (SEP 1990)

(a) In the event that the price of a spare part or item of support equipment delivered under this contract significantly
exceeds its intrinsic value, the Contractor agrees to refund the difference. Refunds will only be made for the
difference between the intrinsic value of the item at the time an agreement on price was reached and the contract
price. Refunds will not be made to recoup the amount of cost decreases that occur aver time due to productivity
gains (beyond economic purchase quantity considerations) or changes in market conditions.
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(b) For purposes of this requirement, the intrinsic value of an item is defined as follows:

(1) If the item is one which is sold or is substantially similar or functionally equivalent to one that
is sold in substantial quantities to the general public, intrinsic value is the established catalog or
market price, plus the value of any unique requirements, including delivery terms, inspection,
packaging, or labeling.

(2) If there is no comparable item sold in substantial quantities to the general public, intrinsic
value is defined as the price an individual would expect to pay for the item based upon an
economic purchase quantity as defined in FAR 52.207-4, plus the value of any unique
requirenients, including delivery terms, inspection, packaging or labeling.

(c) At any time up to two years after delivery of a spare part or item of support equipment, the Contracting Officer
may notify the Contractor that based on all information available at the time of the notice, the price of the part or
item apparently exceeds its intrinsic value.

(d) If notified in accordance with paragraph (c) above, the Contractor agrees to enter into good faith negotiations
with the Government to determine if, and in what amount, the Government is entitled to a refund.

(e) If agreement pursuant to paragraph (d) above cannot be reached, and the Navy's return of the new or unused item
to the Contractor is practical, the Navy, subject to the Contractor's agreement, may elect to return the item to the
Contractor. Upon return of the item to its original point of Government acceptance, the Contractor shall refund in
full the price paid. If no agreement pursuant to paragraph (d) above is reached, and return of the item by the Navy is
impractical, the Contracting Officer may, with the approval of the Head of the Contracting Activity, issue a
Contracting Officer's final decision on the matter, subject to Contractor appeal as provided in the "DISPUTES"
clause (FAR 52.233-1).

(f) The Contractor will make refunds, as required under this requirement, in accordance with instructions from the
Contracting Officer.

(g) The Contractor shall not be liable for a refund if the Contractor advised the Contracting Officer in a timely
manner that the price it would propose for a spare part or item of support equipment exceeded its intrinsic value, and
with such advice, specified the estimated proposed price, the estimated intrinsic value and known alternative sources
or item, if any, that can meet the requirement.

(h) This requirement does not apply to any spare parts or items of support equipment whose price is determined
through adequate price competition. This requirement also does not apply to any spare part or item of support
equipment with a unit price in excess of $100,000; or in excess of $25,000 if the Contractor submitted, and certified
the currency, accuracy and completeness of, cost or pricing data applicable to the item.

(End of Text)

CLAUSES INCORPORATED BY FULL TEXT

HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995)

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar
amount of $500 or less at the time of final contract closeout. The term "residual dollar amount" shall include all money
that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any way with
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taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining residual dollar
amounts, offsets of money owed by one party against money that would otherwise be paid by that party may be
considered to the extent permitted by law.

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed that
the administrative costs for either party associated with collecting such small dollar amounts could exceed the amount to
be recovered.

CLAUSES INCORPORATED BY FULL TEXT

HQ B-2-0007 LIMITATION OF COST OR LIMITATION OF FUNDS LANGUAGE

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 52.232-22),
as appropriate, shall apply separately and independently to each separately identified estimated cost.

(End of Text)

CLAUSES INCORPORATED BY FULL TEXT

HQ B-2-0014 PAYMENTS OF FEE (S) (COMPLETION) (NAVSEA) (MAY 1993)

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in
cost-plus-award-fee type contracts, "fixed fee" in cost-plus-fixed-fee type contracts for completion and phase type
contracts.

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this contract
entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such payments shall
be equal to 85% percent of the allowable cost of each invoice submitted by and payable to the Contractor pursuant to
the clause of this contract entitled "ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), subject to the
withholding terms and conditions of the "FIXED FEE" or "INCENTIVE FEE" clause, as applicable (percentage of fee
is based on fee dollars divided by estimated cost dollars, including facilities capital cost of money). Total fee(s) paid to
the Contractor shall not exceed the fee amount(s) set forth in this contract.

(c) In the event of discontinuance of the work under this contract, or any specified phase of the contract, in accordance
with the clause of this contract entitled "LIMITATION OF FUNDS" (FAR 52.232-22) or "LIMITATION OF COST"
(FAR 52.232-20), as applicable, the fee shall be equitably adjusted by mutual agreement to reflect the diminution of
work. Ifthe adjusted fee is less than the sum of all fee payments made to the Contractor under this contract, the
Contractor shall repay the excess amount to the Government. If the adjusted fee exceeds all payments made to the
Contractor under this contract, the Contractor shall be paid the additional amount, subject to the availability of funds. In
no event shall the Government be required to pay the Contractor any amount in excess of the funds obligated under this
contract at the time of the discontinuance of work.
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(d) Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has been
modified to reduce the fee(s) in accordance with paragraph (c) above, or until the Procuring Contracting Officer has
advised the paying office in writing that no fee adjustment is required.

** will be inserted at time of award

(End of Text)

CLAUSES INCORPORATED BY FULL TEXT

PAYMENT OF FEES(S) (LEVEL OF EFFORT — ALTERNATE I) (NAVSEA) (MAY 2010)

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in cost-
plus-award-fee type contracts, or "fixed fee" in cost-plus-fixed-fee type contracts for level of effort type contracts.

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this contract
entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such payments shall
be submitted by and payable to the Contractor pursuant to the clause of this contract entitled "ALLOWABLE COST
AND PAYMENT" (FAR 52.216-7), subject to the withholding terms and conditions of the "FIXED FEE" or
"INCENTIVE FEE" clause, as applicable, and shall be paid at the hourly rate(s) specified above per man-hour
performed and invoiced. Total fee(s) paid to the Contractor shall not exceed the fee amount(s) set forth in this contract.
In no event shall the Government be required to pay the Contractor any amount in excess of the funds obligated under
this contract,

(End of Text)

CLAUSES INCORPORATED BY FULL TEXT

HQ B-2-0016 PROVISIONING TECHNICAL DOCUMENTATION — WITHHOLDING OF PAYMENT
(NAVSEA) (SEP 1990)

(@) For the purpose of paragraph (c) of the "PROGRESS PAYMENTS" clause of this contract, if included, the
requitement that the Contractor develop and deliver Provisioning Technical Documentation (PTD) is considered to be a
"material requirement of this contract," and Contractor failure to make adequate progress in the development of PTD, or
to deliver acceptable PTD on a timely basis, may result in reduction or suspension of Progress Payments as provided in
said paragraph.

(b) The PTD is considered to be a part of the "Technical Data" specified to be delivered under this contract for the
purposes of the "TECHNICAL DATA--WITHHOLDING OF PAYMENT" (DFARS 252.227-7030) clause. The terms
and conditions of the clause entitled "LIMITATION ON WITHHOLDING OF PAYMENTS (FAR 52.232-9), if
included in this contract, shall not apply to withholding of payment for failure to make timely delivery of the PTD or
delivery of deficient PTD.

(End of Text)

HO B-2-0020 TRAVEL COSTS - ALTERNATE I (NAVSEA) (DEC 2005)
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(a) Except as otherwise provided herein, the Contractor shall be reimbursed for its reasonable actual travel costs in
accordance with FAR 31.205-46. The costs to be reimbursed shall be those costs accepted by the cognizant DCAA.

(b) Reimbursable travel costs include only that travel performed from the Contractor's facility to the worksite, in and
around the worksite, and from the worksite to the Contractor's facility.

(c) Relocation costs and travel costs incident to relocation are allowable to the extent provided in FAR 31.205-35;
however, Contracting Officer approval shall be required prior to incurring relocation expenses and travel costs
incident to relocation.
(d) The Contractor shall not be reimbursed for the following daily local travel costs:

(i) travel at U.S. Military Installations where Government transportation is available,

(ii) travel performed for personal convenience/errands, including commuting to and from work, and

(iii) travel costs incurred in the replacement of personnel when such replacement is accomplished for the
Contractor's or employee's convenience.,

(End of Text)

HQ B-2-0023 CONTRACT TYPE SUMMARY FOR PAYMENT OFFICE (COST/FIXED PRICE) NAVSEA)
(FEB 1997)

This contract includes the following mixture of cost reimbursement and fixed price line items:

Item Type
1000, 2000, 2009 Fixed Price Incentive (Firm Target) (FPI)
1001, 1008, 2001, 2008, 2010 Cost Plus Fixed Fee (CPFF)
1002 through 1006 Cost Plus Incentive Fee (CPIF)

2002 through 2006
2011 through 2015

1007, 2007, 2016 Cost Reimbursable (CR)

1009 Not Separately Priced
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Section F - Deliveries or Performance

PERIOD OF PERFORMANCE
Base Period: TI-16 29 September 2014 through 28 September 2019
Option Period:; TI-18  Date of option exercise through 1826 days thereafter.

Delivery/Task Orders may be issued at any time during the effective period of performance.

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
1000 POP 29-SEP-2014 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2019 CONTRACTING OFFICER
SEE INDIVIDUAL ORDERING
DATA SHEET SUMMARIES
VARIOUS WA 98345
360-315-8433
FOB: Origin
1001 POP 29-SEP-2014 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2019 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
360-315-8433
FOB: Origin
1002 POP 29-SEP-2014 TO N/A (SAME AS PREVIOUS LOCATION) N00253
28-SEP-2013 FOB: Origin
1003 POP 29-SEP-2015 TO N/A (SAME AS PREVIOUS LOCATION) N00253
28-SEP-2016 FOB: Origin
1004  POP 29-SEP-2016 TO N/A (SAME AS PREVIOUS LOCATION) N00253
28-SEP-2017 FOB: Origin
1005  POP 29-SEP-2017 TO N/A (SAME AS PREVIOUS LOCATION) N00253
28-SEP-2018 FOB: Origin
1006  POP 29-SEP-2018 TO N/A (SAME AS PREVIOUS LOCATION) N00253
28-SEP-2019 FOB: Origin
1007  POP 29-SEP-2014 TO N/A (SAME AS PREVIOUS LOCATION) N00253

28-SEP-2019 FOB: Origin




1008 POP 29-SEP-2014 TO N/A
28-SEP-2019

1009  POP 29-SEP-2014 TO N/A

28-SEP-2019
2000 N/A N/A
2001 N/A N/A
2002 N/A N/A
2003 N/A N/A
2004  N/A N/A
2005  N/A N/A
2006  N/A N/A
2007 N/A N/A
2008 N/A N/A
2009 N/A N/A
2010 N/A N/A
2011 N/A ; N/A
2012 N/A N/A
2013 N/A N/A
2014  N/A N/A
2015  N/A N/A
2016  N/A N/A

CLAUSES INCORPORATED BY REFERENCE

52.242-15 Stop-Work Order

52.242-15 Alt 1 Stop-Work Order (Aug 1989) - Alternate |

52.242-17 Government Delay Of Work

52.247-29 F.O0.B. Origin

52.247-65 F.O.B. Origin, Prepaid Freight--Small Package Shipments

CLAUSES INCORPORATED BY FULL TEXT

(SAME AS PREVIOUS LOCATION)

FOB: Origin

(SAME AS PREVIOUS LOCATION)

FOB: Origin
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A

AUG 1989
APR 1984
APR 1984
FEB 2006
JAN 1991
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N00253

N00253

N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A
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52.211-8  TIME OF DELIVERY (JUN 1997)
(a) The Government requires delivery to be made according to the following schedule:
REQUIRED DELIVERY SCHEDULE

TIH (16/18) APU(s), Production equipment and items (including kits and spares) shall be delivered in accordance
with the required delivery date specified on the delivery/task order, or nine (9) months After Receipt of Delivery
Order (ARO), whichever is later.

Delivery of the first ship set will be in accordance with the required delivery date specified on the delivery order/
task order, or no later than nine (9) months after receipt of the tasking, with each additional ship set every three (3)
weeks. The Contractor shall have sufficient production capability to deliver the TIH (16/18) equipment to support
the ship set quantities specified. Variability in production rate shall not affect the requirement for TIH (16/18) ship
set delivery to meet the Required Delivery Dates (RDD).

The Government will evaluate equally, as regards time of delivery, offers that propose delivery of each quantity
within the applicable delivery period specified above. Offers that propose delivery that will not clearly fall within the
applicable required delivery period specified above, will be considered nonresponsive and rejected. The Government
reserves the right to award under either the required delivery schedule or the proposed delivery schedule, when an
offeror offers an earlier delivery schedule than required above. If the offeror proposes no other delivery schedule, the
required delivery schedule above will apply.

OFFEROR'S PROPOSED DELIVERY SCHEDULE

(b) Attention is directed to the Contract Award provision of the solicitation that provides that a written award or
acceptance of offer mailed, or otherwise furnished to the successful offeror, results in a binding contract. The
Government will mail or otherwise furnish to the offeror an award or notice of award not later than the day award is
dated. Therefore, the offeror should compute the time available for performance beginning with the actual date of
award, rather than the date the written notice of award is received from the Contracting Officer through the ordinary
mails. However, the Government will evaluate an offer that proposes delivery based on the Contractor's date of
receipt of the contract or notice of award by adding (1) five calendar days for delivery of the award through the
ordinary mails, or (2) one working day if the solicitation states that the contract or notice of award will be transmitted
electronically. (The term "working day" excludes weekends and U.S. Federal holidays.) If, as so computed, the
offered delivery date is later than the required delivery date, the offer will be considered nonresponsive and rejected.

(End of clause)

HQ F-1-0003 PERFORMANCE LANGUAGE FOR LOE SERVICES

The Contractor shall perform the work described in SECTION C, at the level of effort specified in SECTION B, as
specified in individual LOE Task Orders.

(End of Text)
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HQ F-2-0002 ADDITIONAL SHIPPING INSTRUCTIONS FOR FMS ITEMS (NAVSEA) (SEP 1992)

(a) The Contractor shall, within sixty days prior to the first scheduled delivery date, notify the cognizant Contract
Administration Office (CAO) of the point of origin, description of material, quantity, approximate gross weight and
cubic measurement, number of cases, approximate date shipment is expected to be ready for movement, appropriate
requisition number(s) and FMS case designator. The notification shall be accompanied by six (6) copies of priced
Material Inspection and Receiving Report (MIRR) (DD Form 250) with packing lists.

(b) The CAO shall forward the above information to a point of contract to be specified on each individual delivery
order,

(c) Subsequent to notification as required by paragraph (b), the CAO shall:

(1) Forward four (4) copies of priced DD Form 250 with packing lists and one (1) copy of bill of lading to the
Country Freight Forwarder, and

(2) Forward two (2) copies of priced DD Form 250 with packing lists and one (1) copy of bill of lading or
other evidence of delivery to the office specified in paragraph (b) above.

(End of Text)

HQ F-2-0005 DELIVERY LANGUAGE FOR F.O.B. ORIGIN

All supplies hereunder shall be delivered free of expense to the Government in accordance with instructions specified in
the clause hereof entitled "F.O.B. ORIGIN" (FAR 52.247-29) at or near the Contractor's plant (location to be
determined), for shipment at Government expense (normally on Government bill(s) of lading) in accordance with the
Shipping Instruction Data, NAVSEA 4336/1, attached hereto.

The Contractor shall not ship directly to a military air or water port terminal without authorization by the cognizant
Contract Administration Office.

If shipping instructions have not been provided within sixty (60) days prior to first scheduled delivery date, the
Contractor shall submit a written request for shipping instructions to the Contracting Officer’s Representative, with a
copy to the cognizant Contract Administration Office.

All data to be furnished under this contract shall be delivered prepaid to destination(s) at the time(s) specified on the
Contract Data Requirements List(s), DD Form 1423.

FMS item(s), if any, shall be shipped on a separate bill of lading and Interstate Commerce Act Section 10721 rates do
not apply.

(End of Text)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION B - SUPPLIES OR SERVICES AND PRICES

CLIN 1001
The estimated/max cost has decreased b
The fixed fee has decreased by
The total cost of this line item has decreased by

CLIN 1002
The target cost has decreased by
The pricing detail quantity has decreased
The target profit/fee has decreased by
The maximum profit fee has decreased
The target price has decreased by
The total cost of this line item has decreased

CLIN 1003
The target cost has decreased by
The pricing detail quantity has decreased
The target profit/fee has decreased by
The maximum profit fee has decreased
The target price has decreased by
The total cost of this line item has decreased

CLIN 1004
The target cost has increased by
The pricing detail quantity has increased
The target profit/fee has increased by
The maximum profit fee has increased b
The target price has increased by
The total cost of this line item has increased by

CLIN 1007
The estimated/max cost has increased by- from to
The total cost of this line item has increased by fron ti

CLIN 1008

The estimated/max cost has increased b from t_.
The fixed fee has increased by from to .
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The total cost of this line item has increased b_ ﬁ'on_ to_.

CLIN 2002
The target cost has decreased by
The pricing detail quantity has decreased
The target profit/fee has decreased by
The maximum profit fee has decreased
The target price has decreased by
The total cost of this line item has decreased by

CLIN 2011
The target cost has increased by
The pricing detail quantity has increased
The target profit/fee has increased by
The maximum profit fee has increased
The target price has increased by
The total cost of this line item has increase

(End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION A - SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $213,275,126.03 from $171,065,633.20 to
$384,340,759.23.

SECTION B - SUPPLIES OR SERVICES AND PRICES

CLIN 1000
The CLIN extended description has changed from:

INCLUDES MATERIAL AND LABOR RELATED TO PRODUCTION OF TECHNOLOGY INSERTION
HARDWARE MAXIMUM AMOUNT FOR THIS CLIN SHALL REFLECT THE OFFEROR'S TOTAL TARGET
PRICE (TARGET COST + TARGET PROFIT). MAXIMUM AMOUNT SHALL NOT EXCEED
$132,632,660.CEILING PRICE SHALL BE ESTABLISHED AT 125% OF TARGET COST.

To:

INCLUDES MATERIAL AND LABOR RELATED TO PRODUCTION OF TECHNOLOGY INSERTION
HARDWARE MAXIMUM AMOUNT FOR THIS CLIN SHALL REFLECT THE OFFEROR'S TOTAL TARGET
PRICE (TARGET COST + TARGET PROFIT). MAXIMUM AMOUNT SHALL NOT EXCEED
$132,632,660.CEILING PRICE SHALL BE ESTABLISHED AT 125% OF TARGET COST.EARLY AND
PARTIAL DELIVERY AUTHORIZED..

CLIN 1008
The CLIN extended description has changed from:

LABOR AND MATERIAL ASSOCIATED WITH MAINTAINING SPARES/REPAIRS FOR TI 16
HARDWARE, INCLUDING RIP-OUT/INSTALL SUPPORT, MC-SABT, AND POST PRODUCTION
ILS.COSTS SHALL NOT EXCEED $2,580,000. MAXIMUM AMOUNT FOR THIS CLIN WILL BE
ESTABLISHED BASED ON APPLICATION OF OFFEROR'S PROPOSED FIXED FEE PERCENTAGE TO
THIS COST AMOUNT.

To:

LABOR AND MATERIAL ASSOCIATED WITH MAINTAINING SPARES/REPAIRS FOR TI 16
HARDWARE, INCLUDING RIP-OUT/INSTALL SUPPORT, MC-SABT, AND POST PRODUCTION
ILS.COSTS SHALL NOT EXCEED $2,580,000. MAXIMUM AMOUNT FOR THIS CLIN WILL BE
ESTABLISHED BASED ON APPLICATION OF OFFEROR'S PROPOSED FIXED FEE PERCENTAGE TO
THIS COST AMOUNT.EARLY AND PARTIAL DELIVERY AUTHORIZED..

CLIN 2000
The CLIN extended description has changed from:
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INCLUDES MATERIAL AND LABOR RELATED TO PRODUCTION OF TECHNOLOGY INSERTION
HARDWARE.MAXIMUM AMOUNT FOR THIS CLIN SHALL REFLECT THE OFFEROR'S TOTAL TARGET
PRICE (TARGET COST + TARGET PROFIT). MAXIMUM AMOUNT SHALL NOT EXCEED
$158,742,141.CEILING PRICE SHALL BE ESTABLISHED AT 125% OF TARGET COST.

To:

INCLUDES MATERIAL AND LABOR RELATED TO PRODUCTION OF TECHNOLOGY INSERTION
HARDWARE.MAXIMUM AMOUNT FOR THIS CLIN SHALL REFLECT THE OFFEROR'S TOTAL TARGET
PRICE (TARGET COST + TARGET PROFIT). MAXIMUM AMOUNT SHALL NOT EXCEED
$158,742,141.CEILING PRICE SHALL BE ESTABLISHED AT 125% OF TARGET COST.EARLY AND
PARTIAL DELIVERY AUTHORIZED..

The option status has changed from Option to Option Exercised.

CLIN 2001
The option status has changed from Option to Option Exercised.

CLIN 2002
The option status has changed from Option to Option Exercised.

CLIN 2003
The option status has changed from Option to Option Exercised.

CLIN 2004
The option status has changed from Option to Option Exercised.

CLIN 2005
The option status has changed from Option to Option Exercised.

CLIN 2006
The option status has changed from Option to Option Exercised.

CLIN 2007
The option status has changed from Option to Option Exercised.

CLIN 2008
The CLIN extended description has changed from:

LABOR AND MATERIAL ASSOCIATED WITH MAINTAINING SPARES/REPAIRS FOR TI 18
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HARDWARE, INCLUDING RIP-OUT/INSTALL SUPPORT, MC-SABT, AND POST PRODUCTION
ILS.COSTS SHALL NOT EXCEED $2,580,000. MAXIMUM AMOUNT FOR THIS CLIN WILL BE
ESTABLISHED BASED ON APPLICATION OF OFFEROR'S PROPOSED FIXED FEE PERCENTAGE TO
THIS COST AMOUNT.

To:

LABOR AND MATERIAL ASSOCIATED WITH MAINTAINING SPARES/REPAIRS FOR TI 18
HARDWARE, INCLUDING RIP-QUT/INSTALL SUPPORT, MC-SABT, AND POST PRODUCTION
ILS.COSTS SHALL NOT EXCEED $2,580,000. MAXIMUM AMOUNT FOR THIS CLIN WILL BE
ESTABLISHED BASED ON APPLICATION OF OFFEROR'S PROPOSED FIXED FEE PERCENTAGE TO
THIS COST AMOUNT.EARLY AND PARTIAL DELIVERY AUTHORIZED..

The option status has changed from Option to Option Exercised.

CLIN 2009
The CLIN extended description has changed from:

FOR ROYAL AUSTRALIAN NAVY (RAN). INCLUDES MATERIAL AND LABOR RELATED TO
PRODUCTION OF TECHNOLOGY INSERTION HARDWARE.MAXIMUM AMOUNT FOR THIS CLIN
SHALL REFLECT THE OFFEROR'S TOTAL TARGET PRICE (TARGET COST + TARGET PROFIT).
MAXIMUM AMOUNT SHALL NOT EXCEED $8,970,000.CEILING PRICE SHALL BE ESTABLISHED AT
125% OF TARGET COST.

To:

FOR ROYAL AUSTRALIAN NAVY (RAN). INCLUDES MATERIAL AND LABOR RELATED TO
PRODUCTION OF TECHNOLOGY INSERTION HARDWARE.MAXIMUM AMOUNT FOR THIS CLIN
SHALL REFLECT THE OFFEROR'S TOTAL TARGET PRICE (TARGET COST + TARGET PROFIT).
MAXIMUM AMOUNT SHALL NOT EXCEED $8,970,000.CEILING PRICE SHALL BE ESTABLISHED AT
125% OF TARGET COST.EARLY AND PARTIAL DELIVERY AUTHORIZED..

The option status has changed from Option to Option Exercised.

CLIN 2010
The option status has changed from Option to Option Exercised.

CLIN 2011
The option status has changed from Option to Option Exercised.

CLIN 2012
The option status has changed from Option to Option Exercised.

CLIN 2013
The option status has changed from Option to Option Exercised.
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CLIN 2014
The option status has changed from Option to Option Exercised.
CLIN 2015
The option status has changed from Option to Option Exercised.
CLIN 2016
The option status has changed from Option to Option Exercised.
SECTION F - DELIVERIES OR PERFORMANCE
The following Delivery Schedule item has been added to CLIN 2000:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE INDIVIDUAL ORDERING
DATA SHEET SUMMARIES
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2001:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2002:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345

FOB: Origin
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The following Delivery Schedule item has been added to CLIN 2003:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2004:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2005:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2006:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin

The following Delivery Schedule item has been added to CLIN 2007:
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DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2008:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2009:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE INDIVIDUAL ORDERING
DATA SHEET SUMMARIES
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2010:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin

The following Delivery Schedule item has been added to CLIN 2011:

DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
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POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2012:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2013:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin
The following Delivery Schedule item has been added to CLIN 2014:
DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
POP 29-SEP-2016 TO N/A NAVAL UNDERSEA WARFARE CENTER N00253
28-SEP-2021 CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin

The following Delivery Schedule item has been added to CLIN 2015:

DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC



POP 29-SEP-2016 TO N/A
28-SEP-2021
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NAVAL UNDERSEA WARFARE CENTER N00253
CONTRACTING OFFICER
SEE TASK ORDER
STATEMENT OF WORK
VARIOUS WA 98345
FOB: Origin

The following Delivery Schedule item has been added to CLIN 2016:

DELIVERY DATE

POP 29-SEP-2016 TO N/A
28-SEP-2021

QUANTITY

SHIP TO ADDRESS DODAAC
NAVAL UNDERSEA WARFARE CENTER N00253
CONTRACTING OFFICER

SEE TASK ORDER

STATEMENT OF WORK

VARIOUS WA 98345

FOB: Origin

SECTION G - CONTRACT ADMINISTRATION DATA

The following have been modified:

HQ G-2-0003 CONTRACTING OFFICER’S REPRESENTATIVE

CONTRACTING OFFICER’S
REPRESENTATIVE:

ALTERNATE CONTRACTING OFFICER’S
REPRESENTATIVE:

COMMANDER

ATTN:

NAVSEA NUWC KEYPORT

610 DOWELL STREET, Bldg. 894
KEYPORT, WA 98345

Telephone No. (G

Email Address: [

COMMANDER

ATTN:

NAVSEA NUWC KEYPORT

610 DOWELL STREET, Bldg. 894
KEYPORT, WA 98345

Telephone No.

Ermail Addres

The Contractor shall forward a copy of all invoices to the Contracting Officer's Representative.

(End of Text)
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HQ G-2-0004 PURCHASING OFFICE REPRESENTATIVE
PURCHASING OFFICE COMMANDER
REPRESENTATIVE: ATTN:

610 DOWELL STREET, BLDG 206L, C/024
KEYPORT, WA 98345

Telephone No. _
Email Address [

(End of Text)

SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

The following have been added by full text:
ATTACHMENT 6: VA NEWCON
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Attachment 6: VA NEWCON (Lot 2) - FY16 Full Shipsets

Part Number Description Qty
LT-1000060-00 | T1-16 VA NEWCON MFS 7001 (V32) 2
LT-1000060-00 | T1-16 VA NEWCON MFS 7002 (V32) 2
LT-1000070-00 | Tl-16 VA NEWCON MFS 7003 (V35) KIT 2
L.T-1000080-00 | TI-16 VA NEWCON MFS 5110 (V34) 2
LT-1000100-00 | TI-16 VA NEWCON UNIT 5040 KIT 2
L.T-1000110-02 | T1-16 VA NEWCON SECD BYG-1 5001 (V17) 2
LT-1000110-02 | T1-16 VANEWCON SECD BYG-1 5002 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5003 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5004 (V17) 2
L. T-1000110-03 | TI-16 VA NEWCON SECD SPC 3901 (V18) 2
LT-1000120-00 [ T1-16 VA NEWCON SCD DCC 3420 (V8) 2
LT-1000130-00 | TI-16 VA NEWCON CWS 5020 (V7) 2
LT-1000170-00 | TI-16 VA NEWCON HDW 5030 (V6-00) 2
LT-1000180-00 | TI-16 VA NEWCON VLSD 5010 (V5) 2
LT-1000180-00 | TI-16 VA NEWCON VLSD 5011 (V5) 2

TI-16 VA NEWCON VIDEO DISTRIBUTION
LT-1000200-00 | MATERIAL (VDM) 2

T1-16 VANEWCON VOYAGE MANAGEMENT
LT-1000083-00 | SYSTEM (VMS) 2
LT-1000077-00 | TI-16 VA NEWCON SUBSYSTEM KIT 2
LT-1000279-00 | TI-16 VA NEWCON EARLY DELIVERY KIT 2
LT-1000078-05 | T1-16 VA NEWCON MISCELLANEOUS KIT 2

T1-16 VA NEWCON MFS 5025 (V33-B4A SCS)
LT-1000090-00 | FULL UNIT 2
BYG-1 Total - FY16 Pricing 2
LT-1000110-00 | TI-16 VA NEWCON SECD-SONAR 1 (V15) 6001 2
LT-1000110-00 | TI-16 VA NEWCON SECD-SONAR 1 (V15) 6006 2
LT-1000110-01 T1-16 VA NEWCON SECD-SONAR 2 (V16) 6002 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6003 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6004 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6005 2
L.T-1000078-04 [ TI-16 VA NEWCON MISCELLANEOUS KIT 2
ARCI Total - FY16 Pricing 2
Total Shipset — FY16 Pricing 2 |

FY16 Pricing Effective through 30 September 2016

FY16 Unit
Pricing

FY16 Extended
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Attachment 6: VA NEWCON (Lot 2) — FY17 Full Shipsets

FY17 Extended
Pricing

FY17 Unit
Part Number Description Qty Pricing

LT-1000060-00 | TI-16 VA NEWCON MFS 7001 (V32) 2
LT-1000060-00 | TI-16 VA NEWCON MFS 7002 (V32) 2
LT-1000070-00 | TI-16 VA NEWCON MFS 7003 (V35) KIT 2
LT-1000080-00 | TI-16 VA NEWCON MFS 5110 (V34) 2
LT-1000100-00 | TI-16 VA NEWCON UNIT 5040 KIT 2
LT-1000110-02 | TI-16 VANEWCON SECD BYG-1 5001 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5002 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5003 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5004 (V17) 2
LT-1000110-03 | TI-16 VA NEWCON SECD SPC 3901 (V18) 2
LT-1000120-00 | TI-16 VA NEWCON SCD DCC 3420 (V8) 2
LT-1000130-00 | TI-16 VA NEWCON CWS 5020 (V7) 2
LT-1000170-00 | TI-16 VA NEWCON HDW 5030 (V6-00) 2
LT-1000180-00 | TI-16 VA NEWCON VLSD 5010 (V5) 2
LT-1000180-00 | TI-16 VA NEWCON VLSD 5011 (V5) 2

TI-16 VA NEWCON VIDEO DISTRIBUTION
LT-1000200-00 | MATERIAL (VDM) 2

TI-16 VANEWCON VOYAGE MANAGEMENT
LT-1000083-00 | SYSTEM (VMS) 2
LT-1000077-00 | TI-16 VA NEWCON SUBSYSTEM KIT 2
LT-1000279-00 | TI-16 VA NEWCON EARLY DELIVERY KIT 2
LT-1000078-05 | TI-16 VA NEWCON MISCELLANEOQOUS KIT 2

TI-16 VA NEWCON MFS 5025 (V33-B4A SCS)
LT-1000090-00 | FULL UNIT 2
BYG-1 Total - FY17 Pricing 2
LT-1000110-00 | TI-16 VA NEWCON SECD-SONAR 1 (V15) 6001 2
LT-1000110-00 | TI-16 VA NEWCON SECD-SONAR 1 (VI5) 6006 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6002 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6003 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6004 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6005 2
LT-1000078-04 | TI-16 VA NEWCON MISCELLANEQUS KIT 2
ARCI Total — FY17 Pricing 2

Total Shipset — FY17 Pricing

FY17 Pricing Effective through 30 September 2017
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Attachment 6: VA NEWCON (Lot 2) — FY18 Full Shipsets

FY18 Unit | FY18 Extended
Part Number Description Qty Pricing Pricing

LT-1000060-00 { TI-16 VA NEWCON MFS 7001 (V32) 2
LT-1000060-00 | TI-16 VA NEWCON MFS 7002 (V32) 2
LT-1000070-00 | TI-16 VA NEWCON MFS 7003 (V35) KIT 2
LT-1000080-00 | TI-16 VA NEWCON MFS 5110 (V34) 2
LT-1000100-00 [ TI-16 VA NEWCON UNIT 5040 KIT 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5001 (V17) 2
LT-1000110-02 TI-16 VA NEWCON SECD BYG-1 5002 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5003 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5004 (V17) 2
LT-1000110-03 TI-16 VA NEWCON SECD SPC 3901 (V18) 2
LT-1000120-00 | TI-16 VA NEWCON SCD DCC 3420 (V8) 2
LT-1000130-00 | TI-16 VA NEWCON CWS 5020 (V7) 2
LT-1000170-00 | TI-16 VA NEWCON HDW 5030 (V6-00) 2
LT-1000180-00 [ TI-16 VA NEWCON VLSD 5010 (V5) 2
LT-1000180-00 [ TI-16 VA NEWCON VLSD 5011 (V5) 2

TI-16 VA NEWCON VIDEO DISTRIBUTION
LT-1000200-00 | MATERIAL (VDM) 2

TI-16 VA NEWCON VOYAGE MANAGEMENT
LT-1000083-00 SYSTEM (VMS) 2
LT-1000077-00 | TI-16 VA NEWCON SUBSYSTEM KIT 2
LT-1000279-00 [ TI-16 VA NEWCON EARLY DELIVERY KIT 2
LT-1000078-05 TI-16 VA NEWCON MISCELLANEOUS KIT 2

TI-16 VA NEWCON MFS 5025 (V33-B4A SCS)
LT-1000090-00 | FULL UNIT 2
BYG-1 Total — FY18 Pricing 2
LT-1000110-00 TI-16 VA NEWCON SECD-SONAR 1 (V15) 6001 2
LT-1000110-00 TI-16 VA NEWCON SECD-SONAR 1 (V15) 6006 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6002 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6003 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6004 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6005 2
LT-1000078-04 TI-16 VA NEWCON MISCELLANEOUSKIT 2
ARCI Total — FY18 Pricing 2

Total Shipset — FY18 Pricing

FY18 Pricing Effective through 30 September 2018
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Attachment 6: VA NEWCON (Lot 2) — FY16 Shipsets Without COTS
FY16 Unit | FY16 Extended
Part Number Description Qty Pricing Pricing

LT-1000060-00 | TI-16 VA NEWCON MFS 7001 (V32) 2
LT-1000060-00 | TI-16 VA NEWCON MFS 7002 (V32) 2
LT-1000070-00 | TI-16 VA NEWCON MFS 7003 (V35) KIT 2
LT-1000080-00 | TI-16 VANEWCON MFS 5110 (V34) 2
LT-1000100-00 | TI-16 VA NEWCON UNIT 5040 KIT 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5001 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5002 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5003 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5004 (V17) 2
LT-1000110-03 TI-16 VA NEWCON SECD SPC 3901 (V18) 2
LT-1000120-00 | TI-16 VANEWCON SCD DCC 3420 (V8) 2
LT-1000130-00 | TI-16 VANEWCON CWS 5020 (V7) 2
LT-1000170-00 | TI-16 VA NEWCON HDW 5030 (V6-00) 2
LT-1000180-00 [ TI-16 VA NEWCON VLSD 5010 (VS) 2
LT-1000180-00 | TI-16 VA NEWCON VLSD 5011 (V5) 2

TI-16 VA NEWCON VIDEO DISTRIBUTION
LT-1000200-00 | MATERIAL (VDM) 2

TI-16 VA NEWCON VOYAGE MANAGEMENT
LT-1000083-00 SYSTEM (VMS) 2
LT-1000077-00 | TI-16 VA NEWCON SUBSYSTEMKIT 2
LT-1000279-00 | TI-16 VANEWCON EARLY DELIVERY KIT 2
LT-1000078-05 | TI-16 VA NEWCON MISCELLANEOQUS KIT 2

TI-16 VA NEWCON MFS 5025 (V33-B4A SCS)
LT-1000090-00 | FULL UNIT 2
BYG-1 Total — FY16 Pricing 2
LT-1000110-00 TI-16 VA NEWCON SECD-SONAR 1 (V15) 6001 2
LT-1000110-00 TI-16 VA NEWCON SECD-SONAR 1 (V15) 6006 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6002 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6003 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6004 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6005 2
LT-1000078-04 TI-16 VA NEWCON MISCELLANEOUS KIT 2
ARCI Total — FY16 Pricing 2

Total Shipset — FY16 Pricing

FY16 Pricing Effective through 30 September 2016
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Attachment 6: VA NEWCON (Lot 2) — FY17 Shipsets Without COTS
FY17 Unit | FY17 Extended
Part Number Description Qty Pricin Pricin

LT-1000060-00 | TI-16 VA NEWCON MFS 7001 (V32) 2
LT-1000060-00 | TI-16 VA NEWCON MFS 7002 (V32) 2
LT-1000070-00 [ TI-16 VA NEWCON MFS 7003 (V35) KIT 2
LT-1000080-00 [ TI-16 VA NEWCON MFS 5110 (V34) 2
LT-1000100-00 | TI-16 VA NEWCON UNIT 5040 KIT 2
LT-1000110-02 [ TI-16 VANEWCON SECD BYG-1 5001 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5002 (V17) 2
LT-1000110-02 | TI-16 VANEWCON SECD BYG-1 5003 (V17) 2
LT-1000110-02 { TI-16 VA NEWCON SECD BYG-1 5004 (V17) 2
LT-1000110-03 | TI-16 VA NEWCON SECD SPC 3901 (V18) 2
LT-1000120-00 | TI-16 VA NEWCON SCD DCC 3420 (V8) 2
LT-1000130-00 | TI-16 VA NEWCON CWS 5020 (V7) 2
LT-1000170-00 | TI-16 VA NEWCON HDW 5030 (V6-00) 2
LT-1000180-00 | TI-16 VA NEWCON VLSD 5010 (V5) 2
LT-1000180-00 | TI-16 VA NEWCON VLSD 5011 (V5) 2

TI-16 VA NEWCON VIDEO DISTRIBUTION
LT-1000200-00 | MATERIAL (VDM) 2

TI-16 VANEWCON VOYAGE MANAGEMENT
LT-1000083-00 [ SYSTEM (VMS) 2
LT-1000077-00 | TI-16 VA NEWCON SUBSYSTEMKIT 2
LT-1000279-00 [ TI-16 VA NEWCON EARLY DELIVERY KIT 2
LT-1000078-05 | TI-16 VA NEWCON MISCELLANEQOUS KIT 2

TI-16 VA NEWCON MFS 5025 (V33-B4A SCS)
LT-1000090-00 | FULL UNIT 2
BYG-1 Total - FY17 Pricing 2
LT-1000110-00 | TI-16 VA NEWCON SECD-SONAR 1 (V15) 6001 2
LT-1000110-00 | TI-16 VA NEWCON SECD-SONAR 1 (V15) 6006 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6002 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6003 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6004 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6005 2
LT-1000078-04 | TI-16 VA NEWCON MISCELLANEOUS KIT 2
ARCI Total — FY17 Pricing 2
Total Shipset — FY17 Pricing I 2

FY17 Pricing Effective through 30 September 2017
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Attachment 6: VA NEWCON (Lot 2) — FY18 Shipsets Without COTS
FY18 Unit | FY18 Extended
Part Number Description Qty Pricing Pricing

LT-1000060-00 | TI-16 VA NEWCON MFS 7001 (V32) 2
LT-1000060-00 | T1-16 VA NEWCON MFS 7002 (V32) 2
LT-1000070-00 | T1-16 VA NEWCON MFS 7003 (V35) KIT 2
LT-1000080-00 | T1-16 VA NEWCON MFS 5110 (V34) 2
LT-1000100-00 | T1-16 VA NEWCON UNIT 5040 KIT 2
LT-1000110-02 [ T1-16 VA NEWCON SECD BYG-1 5001 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5002 (V17) 2
LT-1000110-02 | T1-16 VANEWCON SECD BYG-1 5003 (V17) 2
LT-1000110-02 | TI-16 VA NEWCON SECD BYG-1 5004 (V17) 2
LT-1000110-03 TI-16 VA NEWCON SECD SPC 3901 (V18) 2
LT-1000120-00 | TI-16 VA NEWCON SCD DCC 3420 (V8) 2
LT-1000130-00 | TI-16 VA NEWCON CWS 5020 (V7) 2
LT-1000170-00 | TI-16 VA NEWCON HDW 5030 (V6-00) 2
LT-1000180-00 | TI-16 VA NEWCON VLSD 5010 (V5) 2
LT-1000180-00 | TI-16 VA NEWCON VLSD 5011 (V5) 2

TI-16 VANEWCON VIDEO DISTRIBUTION
LT-1000200-00 | MATERIAL (VDM) 2

TI-16 VA NEWCON VOYAGE MANAGEMENT
LT-1000083-00 | SYSTEM (VMS) 2
LT-1000077-00 | TI-16 VA NEWCON SUBSYSTEM KIT 2
LT-1000279-00 | TI-16 VA NEWCON EARLY DELIVERY KIT 2
LT-1000078-05 | TI-16 VA NEWCON MISCELLANEOUS KIT 2

TI-16 VA NEWCON MFS 5025 (V33-B4A SCS)
1.T-1000090-00 | FULL UNIT
BYG-1 Total - FY18 Pricing
LT-1000110-00 | TI-16 VA NEWCON SECD-SONAR 1 (V15) 6001 2
LT-1000110-00 TI-16 VA NEWCON SECD-SONAR 1 (V15) 6006 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6002 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6003 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6004 2
LT-1000110-01 TI-16 VA NEWCON SECD-SONAR 2 (V16) 6005 2
LT-1000078-04 | TI-16 VA NEWCON MISCELLANEOQOUS KIT 2
ARCI Total — FY18 Pricing 2

Total Shipset — FY18 Pricing

N

FY18 Pricing Effective through 30 September 2018
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The following have been modified:

HQ J-2-0002 CONTRACT LANGUAGE FOR SECTION J

The following document(s), exhibit(s), and other attachment(s) form a part of this contract:

DOCUMENT | DESCRIPTION
TYPE
Exhibit A Contracts Data Requirement List — DD Form 1423, and CDRL Distribution List. This

Exhibit includes the following

A001 Contractor’s Progress, Status and Management Report

A002 Contract Performance Report (CPR)

A003 Contract Work Breakdown Structure

A004 Integrated Master Schedule (IMS)

A005 Conference Agenda

A006 Conference Minutes

A007 Government Furnished Information Deficiency Report

A008 Quality Deficiency Report

A009 Engineering Change Proposal (ECP)

A010 Specification Change Notice (SCN)

A011 Logistics Management Information (LMI) Data Products(s) — Design Change
Notice (DCN)

AO012 Request for Deviation (RFD)

A013 Configuration Status Accounting Information

A014 Technical Report — Study/Services

A015 Bar Code Identification Report

A016 System Engineering Management Plan (SEMP)

A017 Specification Requirements Verification Matrix

A018 Technical Data Package (TDP)

A019 Design Review Data Package

A020 Program-Unique Specification Documents

A021 RESERVED

A022 Software Version Description (SVD)

A023 Test and Evaluation Program Plan (TEPP)

A024 Test Procedure

A025 Test/Inspection Report

A026 Provisioning Parts List (PPL)

A027 Logistics Management [nformation (LMI) Data Product(s) — Long Lead Time
Items List (LLTIL)

A028 Logistics Management Information (LMT) Data Products(s) — Statement of Prior
Submission

A029 Logistics Management Information (LMI) Data Products(s) — Engineering Data
for Provisioning (EDFP)

A030 Installation Control Drawings

A031 Product Drawings/Models and Associated Lists

A032 Commercial Off-The-Shelf Manual & Associated Supplemental Data

A033 Interactive Electronic Technical Manual (IETM)

A034 Obsolescence Management — Obsolescence Plan

A035 Bill of Materials

A036 Obsolescence Management — Diminishing Manufacturing Sources/Material
Shortages (DMSMS) Reports

A037 Technical Manual Contract Requirement (TMCR)

Attachment 1

TIH Statement of Work

Attachment 2

Contract Security Classification Specification - DD Form 254 Dated 20141104
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Attachment 3 Clause Applicability Matrix
Attachment 4 Small Business Subcontracting Plan
Attachment 5 Spares, INCO, OBRP Price Table (CPFF)

Attachment 6

VA NEWCON (Lot 2)

(End of Text)

(End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
SUMMARY OF CHANGES P00009

The purpose of this modification is to:

ﬂacWe (COR) information under NAVSEA Clause HQ-G-2-0003 from
to

2) Remove NAVSEA Cluase HQ-D-1-0002, PACKAGING LANGUAGE (W/0 MILITARY SPECIFICATIONS)
3) Add the FY 17 VA Modernization Shipset Price Table, Attachment 7, in Section J of the Basic Contract.

4) Update the Spares, INCO, and OBRP Price Table, Attachment 5, in Section J of the Basic Contract with the
following part number and price changes:

Modification FY16 FY17 FY18 FY19
P00009 Part Number Description Qty | Unit Price | Unit Price | Unit Price | Unit Price
FROM LT-C-0034-00 | TI16-S10-2 WCS SERVER 1

T116-S10-3 WCS SERVER
TO LT-C-0034-00 [ W/ 128GB RAM 1
FROM LT-C-0042-00 [ TI16-S59-2 WCS SERVER I
TI16-S59-3 WCS SERVER
TO LT-C-0042-00 | W/ 128GB RAM 1
FROM LT-C-0118-00 | VIDEO I/O0 BOX W/HMI 1
TO LT-C-0118-01 | VIDEO IO BOX W/HMI 1
DISPLAY 49 INCH LED
LCD 1920 X 1080, BUILT IN
FROM LT-C-0097-00 | TUNER, NO BUILT IN WIFI 1 End of Life
DISPLAY 49 INCH LED
LCD 1920 X 1080, BUILT IN
TO LT-C-0097-01 | TUNER, NO BUILT IN WIFI 1 End of Life

All other terms and conditions remain unchanged.

SECTION D - PACKAGING AND MARKING

The following have been deleted:

HQ D-1-0002
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SECTION G - CONTRACT ADMINISTRATION DATA
The following have been modified:
HQ G-2-0003 CONTRACTING OFFICER’S REPRESENTATIVE
CONTRACTING OFFICER’S COM
REPRESENTATIVE: ATTN:
NAVSEA NUWC KEYPORT
610 DOWELL STREET, Bldg. 894
KEYPORT, WA 98345
Telephone No.
Email Address
ALTERNATE CONTRACTING OFFICER’S
REPRESENTATIVE: COMM
ATTN:
NAVSEA NUWC KEYPORT
610 DOWELL STREET, Bldg. 894
KEYPORT, WA 98345
Telephone No.
Email Address
The Contractor shall forward a copy of all invoices to the Contracting Officer's Representative.
(End of Text)
SECTIONJ - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
The following have been added by full text:
ATTACHMENT 7: VA MOD
Attachment 7: VA Modernization - FY 17 Shipsets Price Table
Part Number Description Qty FY 17

TI-08 VA MOD SHIPSET BYG-1

Unit Pricing

LT-1000060-200 |TI-08 VA MOD TO TI-16 MFS 7001 (V32)

LT-1000060-200

TI-08 VA MOD TO TI-16 MFS 7002 (V32)

LT-1000070-300

TI-08 VA MOD TO TI-16 MFS 7003 (V35) KIT

LT-1000080-300

TI-08 VA MOD TO TI-16 MFS 5110 (V34)

LT-1000100-300

TI-08 VA MOD TO TI-16 UNIT 5040 KIT

LT-1000110-302

TI-08 VA MOD TO TI-16 SECD BYG-1 5001 (V17)

—_—] =] =] =] =] =




N00253-14-D-0004

(melandsn1741)
Page 4 of 15

LT-1000110-302

TI-08 VA MOD TO TI-16 SECD BYG-1 5002 (V17)

LT-1000110-302

TI-08 VA MOD TO TI-16 SECD BYG-1 5003 (V17)

LT-1000110-302

TI-08 VA MOD TO TI-16 SECD BYG-1 5004 (V17)

LT-1000110-303

TI-08 VA MOD TO TI-16 SECD SPC 3901 (V18)

LT-1000120-300

TI-08 VA MOD TO TI-16 SCD DCC 3420 (V8)

LT-1000130-00

TI-08 VA MOD TO TI-16 CWS 5020 (V7)

LT-1000170-00

TI-08 VA MOD TO TI-16 HDW 5030 (V6-00)

LT-1000180-00

TI-08 VAMOD TO TI-16 VLSD 5010 (V5)

LT-1000180-00

TI-08 VA MOD TO TI-16 VLSD 5011 (V5)

LT-1000200-00

TI-08 VA MOD TO TI-16 VIDEO DISTRIBUTION MATERIAL (VDM)

LT-1000083-00

TI-08 VA MOD TO TI-16 VOYAGE MANAGEMENT SYSTEM (VMS)

LT-1000077-300

TI-08 VA MOD TO TI-16 SUBSYSTEM KIT

LT-1000078-05

TI-08 VA MOD TO TI-16 MISCELLANEOUS KIT

— ] =] =] =] = =] =] =] =] —] =] -

TI-08 VA MODM

ULTIFUNCTION SERVER (MFS) 5025

LT-1000090-202

TI-08 VA MOD TO TI-16 MFS (V33-B2I SCS) UPGRADE KIT BYG-1

LT-1000090-300

TI-08 VAMOD TO TI-16 MFS (V33-B4A SCS) UPGRADE KIT BYG-I

LT-1000090-301

TI-08 VA MOD TO TI-16 MFS (V33-B3D SCS) UPGRADE KIT BYG-1

TI-08 VA MOD SHIPSET ARCI

LT-1000110-300

TI-08 VA MOD TO TI-16 SECD-SONAR 1 (V15) 6001

LT-1000110-300

TI-08 VA MOD TO TI-16 SECD-SONAR 1 (V15) 6006

LT-1000110-301

TI-08 VA MOD TO TI-16 SECD-SONAR 2 (V16) 6002

LT-1000110-301

TI-08 VA MOD TO TI-16 SECD-SONAR 2 (V16) 6003

LT-1000110-301

TI-08 VA MOD TO TI-16 SECD-SONAR 2 (V16) 6004

LT-1000110-301

TI-08 VA MOD TO TI-16 SECD-SONAR 2 (V16) 6005

LT-1000078-04

TI-08 VA MOD TO TI-16 MISCELLANEOUS KIT

—_— ] =] =] =] =

TI-10 VA MOD SHIPSET BYG-1

LT-1000060-200

TI-10 VAMOD TO TI-16 MFS 7001 (V32)

LT-1000060-200

TI-10 VA MOD TO TI-16 MFS 7002 (V32)

LT-1000070-200

TI-10 VA MOD TO TI-16 MFS 7003 (V35) KIT

LT-1000080-200

TI-10 VA MOD TO TI-16 MFS 5110 (V34)

LT-1000100-300

TI-10 VA MOD TO TI-16 UNIT 5040 KIT

LT-1000110-202

TI-10 VAMOD TO TI-16 SECD BYG-1 5001 (V17)

LT-1000110-202

TI-10 VAMOD TO TI-16 SECD BYG-1 5002 (V17)

LT-1000110-202

TI-10 VAMOD TO TI-16 SECD BYG-1 5003 (V17)

LT-1000110-202

TI-10 VAMOD TO TI-16 SECD BYG-1 5004 (V17)

LT-1000110-203

TI-10 VA MOD TO TI-16 SECD SPC 3901 (V18)

LT-1000120-200

TI-10 VA MOD TO TI-16 SCD DCC 3420 (V8)

LT-1000130-200

TI-10 VAMOD TO TI-16 CWS 5020 (V7)

LT-1000170-00

TI-10 VA MOD TO TI-16 HDW 5030 (V6-00)

LT-1000180-00

TI-10 VA MOD TO TI-16 VLSD 5010 (V5)

LT-1000180-00

TI-10 VAMOD TO TI-16 VLSD 5011 (V5)

— o] | o | o | o o] =] =] =] =] = =) =] —
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LT-1000200-00

TI-10 VA MOD TO TI-16 VIDEO DISTRIBUTION MATERIAL (VDM)

LT-1000083-00

TI-10 VA MOD TO TI-16 VOYAGE MANAGEMENT SYSTEM (VMS)

L T-1000077-200

TI-10 VA MOD TO TI-16 SUBSYSTEM KIT

LT-1000078-05

TI-10 VA MOD TO TI-16 MISCELLANEOUS KIT

—_—] ] =] =

TI-10 VA MOD MULTIFUNCTION SERVER (MFS) 5025

LT-1000090-200 |TI-10 VA MOD TO TI-16 MFS (V33-B4A SCS) UPGRADE KIT BYG-1 1
LT-1000090-201 |TI-10 VA MOD TO TI-16 MFS (V33-B3D SCS) UPGRADE KIT BYG-1 1
-|LT-1000090-202 [TI-10 VA MOD TO TI-16 MFS (V33-B2I SCS) UPGRADE KIT BYG-1 1

TI-10 VA MOD SHIPSET ARCI

LT-1000110-200

TI-10 VA MOD TO TI-16 SECD-SONAR 1 (V15) 6001

LT-1000110-200

TI-10 VA MOD TO TI-16 SECD-SONAR 1 (V15) 6006

LT-1000110-201

TI-10 VA MOD TO TI-16 SECD-SONAR 2 (V16) 6002

LT-1000110-201

TI-10 VA MOD TO TI-16 SECD-SONAR 2 (V16) 6003

LT-1000110-201

TI-10 VA MOD TO TI-16 SECD-SONAR 2 (V16) 6004

LT-1000110-201

TI-10 VAMOD TO TI-16 SECD-SONAR 2 (V16) 6005

LT-1000078-04

TI-10 VA MOD TO TI-16 MISCELLANEOUS KIT

— =] =] =] =] =] =

*FY 17 Pricing valid from 14 February 2017 through 30 September 2017

The following have been modified:
ATTACHMENT 5: PRICE TABLE

ATTACHMENT 5: PRICE TABLE - SPARES, INCO & OBRP (CPFF)

PART NUMBER DESCRIPTION Qty FY16
: Unit Price
222A810-3 BACK-UP HEADING REFERENCE 1
UNIT
7383980-02 FAN ASSY--WIRED 1
7392826-00 POWER DISTRIBUTION 1
ASSEMBLY(8 CIRCUIT)
7394012-00 WIRED ASSY DC POWER 1
SUPPLY(5/12VDC)
7409663-00 FAN ASSEMBLY WIRED 1
7409690-01 FAN ASSEMBLY 1500 RPM--12VDC 1
SENSOR
7409813-02 WIRED ASSEMBLY CONTROL 1
PANEL
7409813-04 WIRED ASSEMBLY CONTROL 1

PANEL

Unit Price

FY19
Unit Price

FY17 FY18

Unit Price



7409814-02 WIRED ASSY STAUS PANEL--2
FANS

7409814-03 WIRED ASSY STAUS PANEL--1
FAN

7414571-00 (PRLM)POWER FILTER
ASSEMBLY--WIRED

7414572-00 (PRLM)POWER CONTROL PANEL--
WIRED

7414574-00 (PRLM)POWER RELAY DRAWER--
WIRED

7414575-00 (PRLM)THERMAL SENSOR ASSY--
WIRED

7415799-00 TEMPERATURE SENSOR
ASSEMBLY WIRED

7415801-00 12 VDC POWER SUPPLY
ASSEMBLY WIRE

7415802-00 5/12 VDC POWER SUPPLY
ASSEMBLY WIRED

7415970-01 CIRCUIT CARD ASSEMBLY--
TELEDYNE C76 INPUT/OUTPUT
MODULE CARD

7415970-02 CIRCUIT CARD ASSEMBLY--
TELEDYNE C76 INPUT/OUTPUT
MODULE CARD

7416290-01 PROTECTIVE WINDOW ASSY
VLSD

7416295-00 DISPLAY CONTROL PANEL

7416296-00 PANEL POWER CONTROL

7416309-00 FAN ASSY WIRED

7422715-01 HEAT EXCHANGER ASSY

7423687-02 CONTROL PANEL ASSY--WIRED
TI06 USING PDD

7423700-02 POWER CONVERSION AND
DISTRIBUTION DRAWER KIT

7423715-01 EMI FILTER ASSY -- WIRED

7424268-00 CABLE ASSY HEAT EXCHANGER--
POWER AND SENSE

7429795-00 EMI FILTER ASSEMBLY

W/CAPACITORS
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7429816-00 LOWER CONTROL PANEL WIRED

7429817-00 UPPER CONTROL PANEL WIRED

7430024-00 WIRED ASSEMBLY UNIT
CONTROL PANEL

7433705-01 BULLNOSE CONTROL PANEL
WIRED -- STBD

7433706-00 LOWER CONTROL PANEL WIRED

7440113-00 EMI FILTER ASSEMBLY WIRED

A0075952 HMI PANEL, LOWER (A1A2)

A0075954 HMI PANEL, UPPER (AlAl)

A0076670 POWER PATCH PANEL (WIRED
ASSY)

A0078503 WIRED ASSY CONTROL PANEL
(V20)

A0078599 FAN ASSY--WIRED

A0078729 POWER DISTRIBUTION ASSY

A0078786 CONTROL PANEL ASSEMBLY --
ATC

A0079495 UNIT STATUS/CONTROL PANEL
TI08 HOTEL

A0082136 WIRED ASSY CONTROL PANEL
(V19)

A0083049 WIRED ASSY POWER PATCH
PANEL

A0083261 WIRED ASSEMBLY IA POWER
RECTIFYING UNIT

A0083279 WIRED ASSEMBLY UNIT
CONTROL PANEL -- IA

AT-6101G-10  |POE INJECTOR

CR2032 BATTERY, NONRECHARGE

EMDO0077453  |FAN TUBEAXIAL RUGGED

22.8VDC 4200RPM
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EML15US12-S

POWER SUPPLY AC-DC 15W
12VDC 1.25A PCB MOUNT

FHC0077577 WIRED ASSEMBLY, DC POWER
SUPPLY
GGS40-020-K SPRING, 20 LBS, 2 IN STROKE, END

FIT

LT-2000597-00 (I/O BOX VIDEO ASSEMBLY
LT-2000603-00 |DISPLAY CONTROL PANEL --
WIRED

LT-2000607-00

DISPLAY AND TOUCH CONTROL
BOX

LT-2000608-00

I/0 BOX CREW'S SPACES NSSN
BYG-1TI12

LT-2000617-01

DISPLAY INTERFACE PANEL

LT-5200194-108

SFP+/ SFP+, PASSIVE,LSZH SFT

LT-5200194-12

SFP+/ SFP+, PASSIVE,LSZH 1FT

LT-5200194-120

SFP+/ SFP+, PASSIVE,LSZH 10FT

LT-5200194-132

SFP+/ SFP+, PASSIVE,LSZH 11FT

LT-5200194-84

SFP+/ SFP+, PASSIVE,LSZH 7FT

LT-5200194-96

SFP+/ SFP+, PASSIVE,LSZH 8FT

LT-C-0001-00 FAN AXIAL 12VDC 110 CFM 0.50A
50DBA 119.13MM SQ. X 39.12MM
DP (MD12B)

LT-C-0003-00 MEDIA CONVERTER ETHERNET
1000T TO 1000SX SC CONNECTOR

LT-C-0004-00 MEDIA CONVERTER ETHERNET
TX TO FX SC FIBER CONNECTOR

LT-C-0005-00 TACTICAL COMMUNICATION AND
AUDIO SUBSYSTEM (TCAS)

LT-C-0007-00 MEDIA CONVERTER 1000BASE SX
10/100/1000 MBPS TWISTED PAIR
300 M

LT-C-0008-00 HEAT EXCHANGER(4U DC)

LT-C-0008-01 TI16 HEAT EXCHANGER(4U DC)

N00253-14-D-0004
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LT-C-0009-00 DC EMIF TI10

LT-C-0009-01 DC EMIF TI116

LT-C-0010-00 TERMINAL SERVER SERIAL TO
ETHERNET FOUR RS-232/422/485
PORTS

LT-C-0011-01 PORT SERVER SERIAL TO
ETHERNET 16 PORTS MULTIPLE
ELECTRICAL INTERFACE RS-
232/422/485

LT-C-0012-00 DVI EXTENDER - TX

LT-C-0013-00 RECEIVER DVI TO FIBER DVI-I
CONNECTOR SC STYLE FIBER
CONNECTOR UP TO 1.65 GBIT/SEC
RATES

LT-C-0014-00 8X8 SWITCH UNIT VIDEO 1U

LT-C-0015-00 REMOTE CONTROL PANEL VIDEO
SWITCH RS-232

LT-C-0016-00 CONVERTER VIDEO MODULE
ASSEMBLY RGB TO DVI I/O RATES
TO 1920X1200 (25-165MHZ)
PHANTOM POWER

LT-C-0017-00 ASSEMBLY EHF CONTROLLED
INTERFACE

LT-C-0019-00 VIDEO SCALER FOUR INPUT
VIDEO AND RGB SCALER WITH
DVI OUTPUT

LT-C-0021-00 FAN TUBEAXIAL 155VAC 30CFM
36DB 3.15IN SQ X 1.5DB
TERMINALS

LT-C-0022-00 MODULE ASSEMBLE POWER
CONTROL MODULE W/
FACEPLATE

LT-C-0023-00 MEDIA CONVERTER RS232 TO
RS422/423 CUSTOM

LT-C-0024-01 DRIVE, DVD, -/+ RW, EXTERNAL,
SLIM SIZE, USB, LIGHTSCRIBE,
WHITE/BLACK, 8X

LT-C-0030-00 TI16-S01-1 DISPLAY SERVER

LT-C-0031-00 TI16-S03-2 RECORD SERVER

LT-C-0032-00 TI16-S06-1 AP (REAR 10) SERVER

N00253-14-D-0004
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LT-C-0033-00 TI16-S07-1 TCIP SERVER

LT-C-0034-00 TI16-S10-3 WCS SERVER WITH
128GB OF RAM

LT-C-0035-00 TI16-S16-1 AP SERVER

LT-C-0036-00 TI16-S20-1 TWIN SERVER

LT-C-0037-00 TI16-831-1 MCU SERVER

LT-C-0039-00 TI16-S60-1 MULTINTWRK
INTERFACE SRVR

LT-C-0040-00 TI116-S30-2 ISIS AP SERVER

LT-C-0041-00 TI16-S50-1 SHIP CTRL IOP

LT-C-0042-00 TI16-S59-3 WCS SERVER WITH
128GB OF RAM

LT-C-0044-00 TI16-J01-2 COMBAT JBOT

LT-C-0045-00 TI16-J03-1 COMBAT JBOD

LT-C-0046-00 ENTERPRISE 2.5" 900GB
ULTRASTAR C10K 1800
(HUC101890CS4201) WITH
GERMANE SLED

LT-C-0047-00 ENTERPRISE 2.5" 1.8TB
ULTRASTAR C10K1800
(HUC101818CS4201) WITH
GERMANE SLED

LT-C-0048-00 ULTRASTAR 7K6000 4TB 4KN 3.5"
SAS HDD

LT-C-0049-00 TCS 128GB 2.5" SATA MLC SOLID
STATE DRIVE (TTMA25S128 AMNN)
WITH GERMANE SLED

LT-C-0050-00 TCS 128GB 2.5" SATA SLC SOLID
STATE DRIVE (TTA25S128 AMNN)
WITH GERMANE SLED

LT-C-0051-00 42" COMMERCIAL TOUCH SCREEN
DISPLAY C4267PW

LT-C-0052-00 4-PORT USB 2.0 HUB RUGGED
INDUSTRIAL GRADE HIGH

RETENTION USB CONNECTORS

LT-C-0054-00

8 PORT KVM
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LT-C-0055-01 CCA INPUT W/FIBER FOR DVI
VIDEO SWITCH

LT-C-0055-05 CCA SCALER W/FIBER DVI VIDEO
SWITCH

LT-C-0055-07 CCA CXPS CPU CARD

LT-C-0055-08 10GBASE-LR SFP MODULE

LT-C-0056-00 100BASE-FX SFP FOR GE SFP

LT-C-0057-00 1000BASE-SX SFP TRANSCEIVER
MODULE MMF 850NM DOM

LT-C-0058-00 1000BASE-T SFP

LT-C-0059-00 N2K/N3K AC POWER SUPPLY
REVERSED AIRFLOW (PORT SIDE
INTAKE)

LT-C-0060-02 CISCO 3548-X

LT-C-0060-03 CISCO 3524-X

LT-C-0061-00 SINGLE FAN REVERSE AIRFLOW
2K/3K/9K

LT-C-0062-00 10GBASE-LR SFP MODULE

LT-C-0063-00 10GBASE-SR SFP MODULE

LT-C-0065-00 KEYBOARD / TRACKBALL

LT-C-0066-00 MODEL 80 KEYBOARD PANEL
MOUNT REAR SHELL SIZE 2 D-SUB

LT-C-0067-00 KEYPAD KP27 REDUCED
RUGGEDIZED USB REAR-MOUNT
BACKLIT

LT-C-0068-00 KEYPAD MODEL KP27 PANEL
MOUNT SHELL SIZE 2 D-SUB

LT-C-0069-00 MODEL T20D 2"

v DURATRACKBALL PANEL MOUNT

FRONT CONNECTION SHELL SIZE
1 D-SUB L/R SWITCH

LT-C-0070-00 DISPLAY 24" RUGGEDIZED LCD
MULTI-TOUCH RFD-361

LT-C-0071-00 DISPLAY SLIMLINE 1U

RACKMOUNTABLE LCD 17.3 INCH
WIDEFORMAT
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LT-C-0073-00

USB 2.0 RANGER 2224 LOCAL
EXTENDER MODULE (LEX) FW RO0S
MMF METAL HOUSING

LT-C-0073-01

USB 2.0 RANGER 2224 REMOTE
EXTENDER MODULE (REX) FW
R05 MMF METAL HOUSING

LT-C-0074-00

ETHERNET SWITCH 5 PORT
10/100/1000 MBPS

LT-C-0075-00

FAN TUBEAXIAL W/FPS 115VAC
60HZ 114CFM 40DBA 6.75 DIA X 2
INCH DP (AC LOW SPEED )

LT-C-0076-00

RSM + 900GB DRIVE ASSEMBLY
/W 16 HDD03-01 DRIVES (FOR S08)

LT-C-0077-00

TI16-S08-2 RSS SERVER

LT-C-0080-00

AUDIO ADAPTER USB
SOUNDWAVE 7.12 172X 1 X 5/16
INCH

LT-C-0082-00

POWER SUPPLY(5/12VDC)

LT-C-0087-01

SC CI EMBEDDED PROCESSOR
MODULE ETHERNET 5V DC

LT-C-0087-02

SC CI EMBEDDED PROCESSOR
MODULE ETHERNET 5V DC

LT-C-0087-03

SC CI EMBEDDED PROCESSOR
MODULE ETHERNET 5V DC

LT-C-0095-00

17" VIDEO DISTRIBUTION
DISPLAY ASSEMBLY

LT-C-0095-01

DISPLAY 17.0 INCH LED LCD 1920
X 1200 RGB SYNC-ON-GREEN
SUNLIGHT READABLE SEALED
BRIDGE MOUNT

LT-C-0096-00

WEB-ENABLED PROGRAMMABLE
CONTROLLER

LT-C-0097-01

DISPLAY 49 INCH LED LCD 1920 X
1080, BUILT IN TUNER, NO BUILT
IN WIFI

LT-C-0098-00

POWER DISTRIBUTION DRAWER
TI16

LT-C-0099-00

HD/SD ANALOG
COMPONENT/COMPOSITE-TO-
HD/SD-SDI WITH AUDIO
EMBEDDER

LT-C-0100-00

NETWORK SWITCH 10/100 MMB 4-
PORT UNMANAGED

LT-C-0101-00

DP-DVI CONVERTER
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LT-C-0102-00  |[ASSEMBLY DECOUPLED DISPLAY
HMI EXTENSION

LT-C-0103-00  |ASSEMBLY HMI EXTENSION

LT-C-0104-00  |JASSEMBLY FUNCTIONALITY
MODULE VII SEAWOLF
CONFIGURATION

LT-C-0104-01  |ASSEMBLY FUNCTIONALITY
MODULE VII VA CLASS
CONFIGURATION

LT-C-0104-02  |ASSEMBLY FUNCTIONALITY
MODULE VII SSBN
CONFIGURATION

LT-C-0105-00  |DISPLAY 39.5"

LT-C-0105-01  |DISPLAY 39.5" W/ ENCLOSURE

LT-C-0106-00 |[TOUGHBOOK CF-54 MK-1

LT-C-0107-00  |HOTEL HEAT EXCHANGER 6U AC

LT-C-0108-00  |HEADSET NOISE CANCELING

LT-C-0110-00  |TI116-S09-1 VIDEO PROCESSOR
(IC&D) SERVER

LT-C-0111-00  |ENTERPRISE 2.5" 900GB
ULTRASTAR C10K 1800
(HUC101890CS4201) WITH
GERMANE RAID SLED

LT-C-0113-00  |TCS 256GB 2.5" SATA MLC SOLID
STATE DRIVE (TTMA25S256 AMNN)
WITH GERMANE SLED

LT-C-0118-01  |VIDEO I/O BOX W/HMI

LT-C-0119-00 _ |[AUDIO BOX

LT-C-0120-00 _ |DRY CONTACT CLOSURE FIBER
OPTIC LINK TX 12V

LT-C-0120-01  |DRY CONTACT CLOSURE FIBER
OPTIC LINK RX 12V

LT-C-0131-00  [MODULE NTDS CABLE
INTERFACE

LT-C-0132-00  |1X6 HD/SD DISTRIBUTION
AMPLIFIER

LT-C-0133-00 |[MGW NANO HD VIDEO ENCODER

AMP1070
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LT-C-0134-00 POWER SUPPLY 150W 12VDC 12A
OUTPUT M

LT-C-0135-00 POWER SUPPLY 50W 5V 10A
W/INSTALLED COVER

LT-C-0138-00 EMI FILTER TRAP ARCI V5 TI02

LT-C-0139-00 POWER SUPPLY 100 W 85-265 VAC
INPUT 12V OUTPUT

LT-C-0140-00 EMI FILTER ASSEMBLY

LT-C-0141-00 WIRED ASSEMBLY DC POWER
SUPPLY

LT-C-0142-00 1U FRONT 10 BASE CHASSIS

LT-C-0143-00 AP CARD CAGE

LT-C-0144-00 POWER CONTROL ASSEMBLY

LT-C-0146-00 HEADSET ADAPTER,
SUBSURFACE, STRAIGHT

MHW00656189  [EMI FILTER 250 VAC

N114926-1 ASSEMBLY SPEAKER BULKHEAD
MOUNT

N114949 SPEAKER

N120932-2 1294/6018 POWER DISTRIBUTION
UNIT ASSEMBLY

N122800-1 VIDEO CONTROL KEYPAD

N132612 RITEC RUGGED LASER PRINTER,
MODEL RLP610S, RUGGEDIZED
COLOR LASER PRINTER

NNPR-1002 ANALOG-DIGITAL 10 ENCLOSURE

NNPT-1007 TI-14 KEYPAD 10 ENCLOSURE

RTW 28-1.8K KEPCO 28VDC/50W POWER
SUPPLY

RTW28-54KC |POWER SUPPLY 28VDC

RTW28-5R4C POWER SUPPLY 28VDC
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RTW5-20KC- POWER SUPPLY 100 W 85-265 VAC

27002 INPUT 5

STM-2 ADJUSTABLE GAIN MICROPHONE
PREAMPLIFIER

ST-SH2 STEREOPHONIC HEADPHONE AMP
STICK ON SERIES

XTABOOASOl- [CUSTOM RUGGEDIZED POWER

15034 SUPPLY

* FY 16 Pricing valid through 30 September 2016

** FY 17 Pricing valid from 1 October 2016 through 30 September 2017
*** FY I8 Pricing valid from 1 October 2017 through 30 September 2018
**** FY 19 Pricing valid from 1 October 2018 through 28 September 2019

(End of Summary of Changes)
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